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Project Team & Roles



Project Team Qualifications

Larry KrauterïChief Executive Officer, SIA

Å Manages a current annual operating budget of $47M and capital 

improvement budget of $43M.

Å Has executive oversight and involvement in all phases of the 

project.

Matt Breen ïDirector, Planning & Engineering, SIA

Å Program Manager and single point of contact for SIA.

Å Has managed project budgets up to $30 million dollars.

Å Responsible for planning and engineering activities, capital 

improvement budgets and projects at Spokane Airports.

David Armstrong ïDirector of Finance, SIA

Å Financial Manager

ÅWill work closely with the team on all phases of the project to 

manage the project budget and process payments.



Project Team Qualifications

Brian Werst - SIA Legal Counsel and GC/CM Legal Advisor, WBM, PLLC

Å Serves as General Counsel to the Spokane Airports Board of Directors.

ÅWill assist the team with consultant procurement agreements and construction 

contracts.

Tom Hysell - Design Team Project Manager, Architectural Alliance 

International

Å Oversees development of design and implementation of the project.

Å Has led many significant public projects, including major national and 

international Airport terminal projects, with up to $300 million budgets.

Ben Johnson - Lead Project Designer & Terminal Planner, Architectural 

Alliance International

Å Has been a project designer on project budgets up to $225 million.

Å Design talent is rooted in combining aesthetics with a technical understanding    

of terminal requirements.

Å Design experience includes work on multi-billion dollar airport in 

Doha, Qatar.



Project Team Qualifications

David Beaudine ïManaging Director, CBRE|HeeryïGC/CM Advisor

Å17+ years in public work project management.

ÅManaged over $700M in public works projects.

ÅDirectly managed 6 GC/CM projects valued over $320M, assisted in 4 others.

ÅResponsible for all CBRE|Heery work in Central and Eastern WA.

Becky Hamilton - Project Manager, CBRE|Heery

ÅWill manage the day-to-day activities for the project from design through 

construction and close-out.

ÅHas been managing both capital and maintenance projects on both the land 

and air side at Spokane International Airport.

ÅHas completed the AGCôs GC/CM course.



Project Team Qualifications

Andrew Greene - Perkins Coie, GC/CM Legal Counsel

Å Extensive experience assisting a broad group of public clients, including 

airports, school districts, and public utility districts.

Å Participated in many of the public GC/CM agreements that Perkins Coie has 

handled for Washington public entities over the past several years.

Å The firm has prepared GC/CM contracts for numerous public entities 

throughout the state, including cities and towns.



Project Diagram - New

Concourse C West 

Gate Expansion

Concourse C East 

Gate Expansion

Central Hall

Existing Terminal:
Å Create Post-Security Connection to all Concourses

Å Single, Consolidated, Security Screening Checkpoint

Å Separate Baggage Claim Halls



Project Diagram - Existing

Main Terminal
Concourses A&B

Terminal C
Concourse C

Existing Terminal:
Å Two Separate Terminals, No Post-Security Connection

Å Dedicated Security Screening Checkpoints

Å Separate Baggage Claim Halls



Project Phasing

Å Construct Concourse C West Gate Expansion

Å Relocated Ground Boarding Gates

Å Convert Ground Boarding Holdroom to Temporary Baggage Claim

Å Demo C Baggage Claim and Connection to Main Terminal



Project Phasing

Å Demo Aircraft Stand at Gate B4

Å Relocate Airport Police

Å Construct Central Hall and Concourse A/B Connector (Relocate A/B 

Checkpoint Equipment)

Å Demo Temporary Baggage Claim


